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Notice @

Help

Identification
i PR AL AN A R e
Reference Number: 22037478

Request ID:
Date First Offered 11/20/2015
Title: Coal Bunker Structural Repair, Murray Develpmental Center, Centralia, IL.
Agency Reference 321-135-075
Number:
Agency: CDB - Capital Development Board
Purchasing Agency: CDB - Capital Development Board
Purchasing Agency SPO: Ken Morris
Status: Published
Overview

T

The steel structures supporting the railing system in three bays of the coal bunker located at the
Murray Developmental Center in Centralia, IL., have deteriorated beyond repair. The support
structure consists of 20 flange beams and 2 main girders. To safeguard State property and
protect the lives of its residents and employees, these structural beams should be replaced
immediately. An Emergency Procurement for Structural Engineering Design Services is

- necessary to expedite the repairs of the coal bunker structure.

Ke Informatio

m—— e
Published: . 11/25/2015
Notice Expiration Date: 12/10/2015
Emergency Justification: The steel structures supporting the railing system in three bays of

the coal bunker located at the Murray Developmental Center in
Centralia, IL., have deteriorated beyond repair. The support
structure consists of 20 flange beams and 2 main girders. To
safeguard State property and protect the lives of its residents and
employees, these structural beams should be replaced
immediately. An Emergency Procurement for Structural
Engineering Design Services is necessary to expedite the repairs
of the coal bunker structure.

Accordance with Admin Rule: Danger to public health/safety, Minimize serious disruption fo critical

state services that affect health, safety, or collection of substantial
state revenues, Protect against further damage to state property

Professional & Artistic: No
Small Business Set-Aside: No

Does this solicitation contain a No
BEP or DBE requirement?:

Does this solicitation contain a No
Veteran requirement?:

httn:/orwrw mirchase state. il _lls:f'inh/ﬂiinnis:RTT)_ngf'/al1[FFR?D7FQR6C?D6PR267.5713080. - 117302015
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Relevant Category: Facilities

Total Amount of Award: $45,000.00 (Total Dollar Value Only/Includes Any Renewal Options)
- Estimated/Actual Value The scope of services provides for a limited design, including

Description:

. but not limited to photos, rough dimensions, and directives to
identify and repair the structural support to the coal delivery .
railing system and any other work items that the Illinois
Department of Human Services or CDB feels necessary to
identify and repair the emergency conditions.

Length of Initial Term: 3

Contract Begin Date: 11/24/2015

Contract End Date: 02/21/2016

Renewal Terms: 0
Bidder(s)

Number of Responding Bidders: 1

Number of Unsuccessful Bidders: 0
Total Number Awarded: 0]

Listing of All Bidders/Offerors Considered But Not Selected:
Hurst-Rosche, Inc.
Source Selection: N/A

Vendor{s) Selected for Award

Vendor Name
Hurst-Rosche, Ing. . $45,000.00 0% 0%

Notice Contact

Name: B Gerald Burlingham

Street Address: 401 S. Spring St.

City: Springfield

State: IL

Zip Code: 52706

Phone: 217-558-2192

Fax Number: 217-558-1399

EMail Address: gerald.burlingham@illincis.gov
Class Code

NIGP Code

NIGP
Code:

570 29 Iron: Angles; Bands; Plate; Sheets; etc;
570 66 Steel; Cold Rolled: Bars; Plates; Rods; Sheets; and
Strips

570 68 Steel; Fabricated: Beams; Gabions; Gratings;
Walkways; Windo...

570 76 Steel;, Reinforcing; Bars and Rods

570 91 Tubing; Structural Grade

906 00 ARCHITECTURAL SERVICES; PROFESSIONAL -

hittp:/~’www.purchase.state.il.us/ipb/IlinoisBID.nst/all/FFB3D2E9B6C3 D6EB86237F080... 11/30/2015
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All
906 19 Concrete Architectural Services

Attachments
To download file(

s), click on filename(s) locate

below. Not all Notices will

File Attachments: + Murray Developmental Center Coal Bunker Pics.pdf (378435 Bytes)

« Emergency AE Selection for Murray Developmental
Center.pdf (391009 Bytes)

« Emeraency AE Selection 321-135-078Murray Develonment
Ctr.pdf (41075 Bytes)

CPO Approval of AE Selection Murray Development Ctr.pdf (79238
Bytes)

» Hurst Rosche Affidavit 112415.PDF (159448 Bytes)

http://www.purchase.state.il.us/ipb/IllinoisBID.nsf/all/FFB3D2EIB6C3DEERS6257F080...  11/30/2015
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STEEL BEAM FLANGE MISSING
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STEEL BEAM WEB MISSING




CDB Emergency Selection for A/E Services Recommendation Form

Emergency Selection Recommendation

CDB Project Number: 321-135-075

Project Budget: $240,000

Emergency Repair of the Coal Bunker (IGA)

Murray Developmental Center, Centralia, Clinton County
Date of Recommendation: November 19, 2015

Please see the attached report from Hurst-Rosche dated November 10, 2015 for a description of
the scope of work.

The following firms are being recommended for AJE professional services for the project based on the
following reasons:

Firm # 1:

Name and ID #: Hurst-Rosche Engineers, Inc. (1698)
Prequalification Expiration: 1/31/2017
Disadvantaged Business: No

Reason for Recommendation: This firm has a structural engineering background and power plant experience.
The firm has CDB project experience and is familiar with the project site. Additionally, the firm conducted the
evaluation and analysis of the coal bunker. The firm is located in the city of Hillsboro, approximately 60 miles
from the project location.

urrence wit ecommendauon to the Director for Selection:
fr (g /5’

Chatrman James Cockrell * date
M
V:J & i

Exgput[ve Dlrector, Jodi Golden date




STATE OF ILLINCIS
BRUCE RAUNER, GOVERNOR

CAPITAL
Development
BOARD

Burldmg a Better lilinois

MEMORANDUM
TO:I Lori Lawton, Chief Procurement Officer
FROM:  James Cock% M/V“
Micaela Vid
DATE: November 19, 2015
RE: CDB Project 321-135-075

SUBJECT: Emergency Selection of Hurst-Rosche Engineers, Inc.

Project Location
The project is-located at Murray Developmental Center — Centralia. The Boiler House #14 (BQ014)
is an 11,346 square foot, three story building constructed in 1963.

Background
There are six steel beams that are part of the coal bunker that stores coal inside the building and feels

the three boilers that provide steam to the whole facility. The beams appear to be part of the coal
bunker. The reason for the Emergency Selection is because the steel beam has a top flange and a
bottom flange, but the web connecting the flanges together has deteriorated over the years and is now
missing. Since the web is missing, the beam no longer functions as a beam, and may be vulnerable to
. collapse.

CDB originally selected Hanson Professional Services, Inc. to prepare an analysis of the coal bunker
by Director Selection on June 3, 2015. However, CDB’s projects were shut down due to lack of a
budget and Hanson never started work on the project. The Department of Humar Services (“DHS™)
had funds to do the analysis project and they contracted Hurst-Rosche Engineers, Inc. (“Hurst-
Rosche”) to perform the analysis. The report from Hurst-Rosche is attached.

. CDB is now seeking to enter into a full service contract to repair the coal bunker. An Emergency Selection
would be the best method of selection for this project to expedite the procurement process to quickly address
the potential severity of the deteriorated steel beams in the coal bunker at Murray Developmental Center ~
Centralia.

Recommendation
Hurst-Rosche Engineers, Inc. is an engineering firm with power plant eéxperience. The firm has done
well on previous CDB projects and has worked at this project location. Specifically, the firm was



selected by DHS to conduct an evaluation and analysis of the coal bunker. The firm is located in the
city of Hillsboro, approximately 60 miles from the project location.

DHS, CPO and CDB have agreed that Hurst-Rosche is the firm to be utilized for the emergency coal
bunker repair. Through an intergovernmental agreement, CDB and DHS have agreed that CDB
would conduct the selection and manage the project, while DHS will fund the project. The
intergovernmental agreement is attached.

The project budget is estimated at $240,000.

If you have any questions, please contact me. Thank you.

cc: James Cockrell



Emergency Memorandum

To: Capital Programs, Capital Development Board

From: William Strahle, Agency Procurement Officer, DHS

Date: November 4, 2015

Subject: Murray Developmental Center Coal Bunker Railing System

The Department of Human Services is requesting that the Capital Development Board take action to
procure, on an emergency basis, one or mare contacts to address an emergency need of the State.

This situation meets the following condition(s) for use as set forth in 30 ILCS 500/20-30:

X There exists a threat to public health or public safety.

X - Immediate expenditure is necessary for repairs to State property in order to protect
against further loss or damage.

X It is necessary to prevent or minimize serious disruption in critical State services that
affect health, safety, or the collection of substantial state revenues.

It is necessary to insure the integrity of State records.

Specific justification for the emergency conditions listed above are as follows:

The Murray Developmental Center in Centralia lllinois uses a railing system to provide coal to the
boilers at the Murray. The supporting structure for the rails has deteriorated and is in danger of failing.
The boilers provide heat and hot water to the Center. Failure of the railing system to provide coal to the
boilers will mean that another method will be needed to provide coal to the boilers. It has not been
determined if any other method of delivery of the coal to the boilers will be able to meet the needs of
the Center and provide the necessary heat and hot water.

Please describe the emergency. Attach addltlonal sheets as needed. :

The I-beams that support the rails have rusted and deteriorated to the point where only half of the
beam still exists. The railing system is used to provide coal to boilers. These boilers provide heat and
hot water to the Developmental Center. Repairs to the. rallmg system need to begin in the immediate
future to safeguard the heat and hot water to the Facsl:ty

| am William Strahle, Agency Procurement Officer for the Illinois Department of Human Services.
{Please give officiai title and office.)

We understand that CDB will coordinate with its CPO who will make all appropriate postings to the
Procurement Bulletin and will file all necessary affidavits and updates with the Auditor General.



Capital Development Board

Professional Services

Memo

To: Lisa Mattingly

Fram: Greg Swanson

Date: May 26, 2015

CDB Project Name:  NA

CDB Project Number: NA

Re: Waren G. Mumray Developmental Center — BQ014 — Boiler House — Coal Bunker Structural lssues

On Thursday May 21, 2015 Carl Kimble, Trevor Pamell and | went to Warmen G. Murray
Developmental Center in Centralia, Clinton County, to survey the existing absorption chillers that need
to be replaced. During our visit the chief engineer, Buich Mathus, mentioned that there are six (6) steel
beams that need to be replaced in the Boiler House BQO14. Russ Schafer fiom Depariment of Human
Sepvices questioned whether or not the beams had been replaced. Mathus replied that they had not. |

asked fo see the beams so that | could bring back information to George Tankersley, structural
engineer with CDB Professional Servicas.

The steal beams are pari of the coal bunker that stores coal inside the building and feeds the three (3)
boilers that provide steam to the whole facifity. Coal is loaded onto a conveyor outside the bullding and
into the coal bunker to distribute to the three (3) boilers as needed. The beams appear to be part of the
coal bunker. The original drawings show just an outline of the coal bunker and ¢all it out as a 200 ton
coal bunker, but do not show the size of the steel beams. The size of the existing beams will be difficult
to determine by measurament because the coal has caused the beams to deteriorate {see picture
below). The steel beam has & top flange and a bottom flange but the web connecting the flanges
together has deteriorated over the years and is now missing. Since the web is missing the beam no
longer functions as a beam, and may be vulnerable fo collapse.

It is my opinion that the area under the bunker and the walkway above the bunker should have
barriers put up to limit people from accidentally entering dangerous areas of the bunker In case it
would fail and collapse. Until further notice, the facility should not completely fill the bunker with coal to
prevent potentially creating forces that the existing deteriorated structure could not support.
Furthermore, a licensed sfructural engineer should be hired fo immediately look at coal bunker
structure and provide verbal recommendations and follow-up with @ written report about the coal
bunker and what repairs are required,

BQ014 — Boller House — Coal Bunker Struciural Issues
May 26, 2015

Page 1
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STEEL BEAM FLANGE MISSING

BQ014 — Boiler House — Coal Bunker Structural lssues
May 26, 2015
Page 2



STATE OF ILLINOQIS

BRUCE RAUNER, GOVERNOR

BoARD MEMBERS

James Reilly
Chairman

Glyn M. Ramage

To:

"CAPITAL
Development
BOARD

Building a Better lllinois

Jodi Golden, Executive Director

MEMORANDUM

Jodi Golden, Executive Director

From: Micaela Vidafia

Stewait A. Munoz

Miles W. Beatty, lIl Date: November 19, 2015
William A. Lowry. Sr. Re: CDB Project Number: 321-135-075
Steve Orlando Illinois Department of Human Services
Emergency Repair of the Coal Bunker (IGA)
Pamela McDonough -—— —-Murray Developmental Center — Centralia S e
Wm. G. Siratton Bullding ) . .
401 South Spring Sireet In accordance with the QBS Statute, (30 ILCS 535/50), the following firm is
égﬁ;{gﬁ; Jilinois - recommended for providing professional services for the above referenced project.
62705-4050 ,
An Emergency Selection would be the best method of selection for this project to expedite the
James R. Thompson Center . . ; ’ proj pe
100 Wast Randalph Straet procurement process to quickly address the potential severity of the deteriorated steel beams
%”f‘e 14-‘:;':?_0 ) in the coal bunker at Murray Developmenta] Center — Centralia. Hurst-Rosche Engineers,
pelva el Inc. is an engineering firm with prior experience on CDB projects and has very good
) performance evaluations. The firm is located approximately 60 miles from the project site, in
g:sgif;g‘eﬂfg‘;ﬁg?“°m'° the Hillsboro. The firm was selected due to its structural engineering experience; farmhanty
1740 lanevation Drive with the existing project; experience with power plants,
Suite 258
Sabondate. I Hurst-Rosche Engineers, Inc. (1698)
- ' 1400 E. Tremont Street
{DOT District 3 :
Headquartors i Hlllsboro Hlmo 62049
700 Eest Norris Drive
Second Floor )( y&‘( //";J g/ -‘)"'
Ottawaz. lllinois
61350-0857 Joéil Golden, Executive Director Date
East §t. Louis
Community College Center
601 James R. Thompson Blvd.
Building B.. Suite 1025
E. St Louis, Hinois
62201-1129
cc:  Kim Young Michelette Thompson, Project Analyst
217.782.2864 . . .
217.524.05685 FAX Central Files Ron Wright, Administrator

217.524.4448 TDD
vy fllinois. goviedd

Robert Bauer, Project Manager ~ Department of Human Services
Todd DeJaynes, Contract Executive



. CHIEF PROCUREMENT OFFICE

Lorri Lawton, C apita[ Dcve]opment Board

MEMORANDUM

Chris Miles, CDB Emergency Coordinator
Ken Morris, CDB Senior SPO '
Jerry Burlingham, SFO

Ellen Daley, CPO General Services

To:

% '
. ,/W
From: Lorri Lawton, Chief Procurement Officer - Capital Development Board /M—’

Date: November 19, 2015

Subject: Approval of Emergency Selection of Hurst-Rosche - Murray Development Center

The CPO approves the selection of Hurst-Rosche per 30 ILCS 535/50, the Architectural,
Engineering, and Land Surveying Qualifications Based Selection Act — Emergency Services.
This selection is based upon the qualifications of Hurst-Rosche to perform this work and the
preliminary analysis performed by the firm. There are, however, some areas of concern related
to this emergency procurement.

The need for this procurement began in mid-2015, when a CDB staff member was onsite at the
Murray Developmental Center (MDC), a Department of Human Services (DHS) facility,
surveying other capital needs. At that time, 2 MDC staff member pointed out the seriously
deteriorated condition of the coal bunker rails. It was estimated that the cost would be either
$18,000 to repair or $70,000 to replace the rails. At that time, CDB issued an A/E contract
award based on 30 ILCS 535/45 — Small Purchase, to Hanson Engineering to conduct an analysis
of the coal bunker, make a recommendation to repair or replace it and to estimate the cost of
possible solutions., The CPO Office approved that A/E small purchase on 6/3/15. Shortly
thereafter, the state entered its budget shutdown and no contract was executed with Hanson
Engineering.

DHS then directly contacted Hanson Engineering and asked if Hanson would perform the
analysis via contract with DHS, instead of CDB. Hanson Engineering declined due to its award
occurring under CDB. DHS then contacted Hurst-Rosche, Inc. and asked if they would perform
the analysis. It is my understanding that HRI agreed to perform the work for DHS. Tt is unclear
as to the exact nature of this contract award by DHS to HRI. The standard SPO-Determination
and approval process required by the CPO-General Services does not appear to have been
followed in awarding this contract.

401 South Spring Street » 313 William Stratton Building « Springfield, iL 62706
P: (217) 558-2156 « F:(2i7) 558-3407 « CDB.CPO@illinois.gov



% CHIEF PROCUREMENT OFFICE

Lorri Lawton, Capital Developrient Board

HRI submitted its analysis on 11/10/15. During a meeting with CDB on 11/16/15, CDB
Professional Services staff concurred with the conclusions and cost estimates included in the
HRIreport. At this meeting CDB staff explained the disparity in the original estimates as being

due to not including the entire scope of work in the original estimate, including all 3 bunker bays
affected.

CDB estimates that it will take approximately three weeks for abbreviated specifications to be
drawn for the replacement of the support beams to remediate the structural issues.

I approve the award of the emergency A/E contract to HRI to develop abbreviated specifications
based on the following;

* The work originally specified and awarded (an analysis and report) to Hanson
Engineering has already been performed by HRI. This award will be rescinded.
- ¢ The emergency nature of the coal bunker conditions, and the work performed to-date by
HRI, will allow HRI to draft the abbreviated specifications more timely, and allow for an
expedited response to this much delayed life safety issue.

401 South Spring Street o 513 William Stratton Building « Spﬁngﬁeld, 1L 62706
P: (217) 558-2156 » F:{217) 538-5407 « CDB.CPO@illinois.gov



EMERGENCY PURCHASE AFFIDAVIT
: Reference ¢ 321-135-075

Chief Procurement Officer (CPO) making & procﬁrement under Hlinois Procurement Code (30 ILCS 500/20-30) shall file affidavit with Procurement Policy
Board end Auditor General within 10 days.

Agency: _Capital Development Board Division:

Address: _401 South Spring Street

City;  _Springfield State: 1L Zin: 62706

Vendor #1: _Hurst-Rosche, Inc.

Address: 1400 E, Tremont Street

Ciky: Hillsborg State: 1L Zip: 62049
iate of llinois )
188
County of Sangamon

|, Gus Behnke being duly sworm, solemnly swear and affirm that 1 am Chief Fiscal Offfcar.

| have authorized the emergency procuramant in aceordance with standards as established by law and rule in fulfiiment of the emergency purchase
siffidavit provisions of llinais Procurement Code [30 ILCS 500/20-30] as follows.

B Invalving threai to public health or public saiety.
= Immediate expenditure is necessary jor repairs to Staie property to protect against further loss of or damage
X To prevent or minimize serious disruption in cnhcal State services thal affect health, safety, or collection of substantial State revenuss.

]  Toinsure integrity of State records
| Quick purchase as provided by Section 20-30 (d) of the lllinois Procuremant Code

The condilions and circumstances requiring this emergency purchése, including reason for selection of the particular contractor are:

The Musray Developmental Center in Centralia linois uses a conveyor system to provide coal to the boilers. The supporting
structure for the convevor system has deteriorated and is in danger of failine, The boilers provide steam for the generation of

heat. hot water. and air conditioning o the Center. Failure of the conveyor system to provide coal to the boilers will result in

sieam loss for its residents. Repairs to the coal convevor systermn need to begin immediately in order to preserve public health
and safetv and o minimize serious distuption in critical State services.

Vendor #1 will provide a limited desien and observation of construction for the removal and replacement of the deteriorated
elements of the coal bunker svstem as well as other structirz] clements and repairg that are deemed necessary including but
not limited to temporary shoring. and continnous operations of the systems during construction. Vendors #1 was chosen
because they were selected under a separate procurement by the Department of Human Services to provide an analysis of the

conveyor system and therefore are familiar with the site, have stroctural engineering experience with power plants and can
respond immediately to this request for emergency services.

This ro'ect becan throuﬂh the emergenc selectlon of an Architect/Engineer {“A/E”): this exempts the selection from a 14-
. Considering the time frames needed for the

selection. negotiation and execution of an A/E contract followed by blddlllE and_award procedures. repairs at the Iliinois
Veterans' Home under the existing processes would likely not beein for several months. For this reason. emergency

- purchases arg necessary to protect acainst the threat to public health and safety angd 1o prevent or minimize serious disruption
in critical State services.

Vendor #1 Expecied Start Date: 11/24/2015 Expected End Date_02/21/2016

Extension of previous emergency purchase: [ Yes or [ Ne

Term of emergency procurement shall not exceed 90 days. Contract may be exiended beyond 80 days if CPO detemmines additional time is necessary;
however, prior to execulion of exiension, CPO must hold & public heating and provide wrillet: description.



Vendor #1 Expenditure Amount: $ C1 Actual or 8 $45,000.00 B2 “Estimated
*When onfy an estimale of cost is available, the acival cost shall be reported immediately after it is determined.

| am duly authorized to make this aifidavit. [ know and undsrstand the contents of this afiidavil and all statements herein are true and correct. This
affidfavit is made pursuant to and in fulfiliment of the requirements of Illinois Procurement-Code [30 ILCS 500/20-30).

G Bubiobu_

Signature of Aifiant

Subscribed and sworn before me this Q‘j day of ﬂw gmhg r iR S

M«; B MY
Nutary Public

My Comrmission expires: \\! '5! 1%

P WY W .

OFFICIAL SEAL
(SeBHRISTOPHER R. MILES
Notary Pubiic - State of llinois
My Comnmission Expires 11/03/2018

(a} Conditions for use. In agcordance with standards set by rule, a purchasing agency may make emergancy procurements without compefitive sealed
blddmg or prior notice when there exists a threal to public health or public saisty, or when immediate expenditure is necessary for repairs o State praperty
in arder 1o prolect against further loss of or damage to State property, fo prevent or minimize serious disruption in critical State services that affect health,
safety, or collestion of substantial State revenues, or 1o ensure the integrity of State records; provided, however, that the term of the term of the
emergency purchase shall be Timiied to ihe fime reasonably needed for & compeditive pracurement, not to excesd 90 days. A contract may be extended
beyond 90 days if the chiet procurament officer determines additional fime is necessary and that the contract stope and duration are limiied to the
emergency, Prior to the execution of the exiension, the chief procurement officer must hald a public hearing and provide written justification for all
emergency coniracts. Mambars of the public may present testimony. Emergency procurements shall be made with as much compefition as is practicable

under the-sircumstances. A writien description of the basis for the emergency and reasons ior the selzction of the particular contractor shall be included in
the conlract file.

{0} Notice. Nolice of all emergency procuremenis shall be provided fo the Procurement Pelicy Board and published in tha online electronie Bulletin no
later than 3 business days after the contract is awardad. Notice of infent jo extend an emergency contract shall be provided to the Procurement Palicy
Board and published in the online electronic Bulletin at least 14 days before the public hearing. Notice shall include at least a description of the need for
ihe emergency purchase, the coniractor, and if applicable, the date, fime and location of the public hearing. A copy of this notice and all documents
provided at the hearing shall be included in the subsequent Pracurement Bu'ietin. Belore the next appropriate volume of the lllinois Procurement Bullstin,
the purchasing agency shall publish in the llincis Procurement Bullefin a copy of each written description and reasons and the total cost of each
emergency procuretnent made during the previous month. When only an estimate of the total cost is known at the fime of publicaiion, the esiimate shall

be idenfified as an estimate and published. When ths actual total cost is datermined, It shall also be published in like manner before the 10ih day of the
_ next succeeding month. -

() Affidavits. A chief procurement officer making a pracurement under this Saclion shall file affidavits with the Procurement Policy Board and the Autitor
General within 10 days after the procurement setfing forth the amount expended, the name of the coniractor invalved, and the conditions and
circumstances requiring the emergency procurement. When only an estimate of the cost is available within 10 days afer the procurement, the actual cost
shall be reported immediately after it is determinad. At the end of each fiscal quarter, the Auditor General shall file with the Legislative Audit Commission
and the Governor a complete listing of al emergency pracurements reported during that fiscal quarter. The Legislative Audit Commission shall review the

emergancy procurements so reported and, in its annual reports, advise the General Assembly of procurements that appear to constitute an abuse of this
Section.

(d) Quick purchases. The chief procurement officer may promulgate rulzs extending the cireumstances by which & purchasing agency may make
purchases under this Section, including but not Yimited to the procuremment of items available 2t a discount for a limited period of tims. (Source: P.A.
90-572, &ff. date - See Sec. 99-5.)

For continuation if necessary: Reference # _ 321-135-075
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Emergency Memorandum

To: Capital Programs, Capital Development Boérd

From: William Strahle, Agency Procurement Officer, DHS

Date: November 4, 2015

Subject: . - Murray Developmental Center Coa! Bunker Railing System

The Department of Human Services is requesting that the Capital Development Board take action to
procure, on an emergency basis, one or more contacts to address an emergency need of the State.

This situation meets the following condition(s) for use as set forth in 30 ILCS 500/20-30:

X There exists a threat to public health or public safety.

X Immediate expenditure is necessary for repairs to State property in order to protect
against further loss or damage.

X It is necessary to prevent or minimize serious disruption in critical State services that
affect health, safety, or the collection of substantial state revenues.

It is nacessary to insure the integrity of State records.

Specific justification for the emergency conditions listed above are as follows:

The Murray Developmental Center in Centralia Illincis uses a railing system to provide coal to the
boilers at the Murray. The supporting structure for the rails has deteriorated and is in danger of failing,
The boilers provide heat and hot water to the Center. Failure of the railing system to provide coal to the
beilers will mean that ancther method will be needed to provide coal to the hoilers. It has not been
determined if any other method of delivery of the coal to the boilers will be able to meet the needs of
the Center and provide the necessary heat and hot water.

Piease describe the emergency. Attach additional sheets as needed.

The I-beams that support the rails have rusted and deteriorated to the point where only half of the
beam still exists. The railing system is used to provide coal to boilers. These boilers provide heat and
hot water to the Developmental Center. Repairs o the railing system need 10 begm in the immediate
future to safeguard the heat and hot water to the Facility

I am William Strahle, Agency Procurernent Officer for the illinois Department of Human Services.
{Please give official title and office.)

We understand that COB will coordinate with its CPO who will make all appropriate postings to the
Procurement Bulletin and will file all necessary affidavits and updates with the Auditor General.



NOTICE OF AWARD
OF EMERGENCY CONTRACT

PROJECT NO.: _321-135-075 BULLETHN NO.:

PROJECT LOCATION: Murray Developmental Center — Power House

VENDOR: Hurst-Rosche, Inc.

NATURE OF EMERGENCY:

The Murray Developmental Center in Centralia lllinois uses a conveyor system to provide coal to the boilers. The
supporting structure for the conveyor system has deteriorated and is in danger of failing. The boilers provide steam for
the generation of heat, hot water, and air conditioning to the Center. Failure of the conveyor system to provide coal to
the boilers will result in steam loss for its residents. Repairs to the coal conveyor system need to begin immediately in
order to preserve public health and safety and to minimize serious disruption in critical State services.

AUTHORIZED START DATE: 11/24/2015 : lAUTHORIZATION ENDS: 02/21/2016
SCOPE OF EMERGENCY SERVICES:

The scope of services provides for a limited design and observation of construction for the removal and
replacement of the deteriorated elements of the coal bunker system as well as other structural elements and
repairs that are deemed necessary including but not limited to temparary shoring, and continuous operations of

the systems during construction. All services shall be subject to the approval of CDB in consultation with the
Chief Procurement Office.

S‘PECIAL CONDITIONS OR LIMITATIONS:

Servites provided under this procurement should not exceed $20,000 without prior authorization fror_n the
Capital Development Board in consultation with the Chief Procurement Office. Bid ready drawings and
specification documents shall be completed within 3 weeks of the Authorization to Proceed.

" INCORPORATED DOCUMENTS:
March 2009 Standard Documents for Construction & Supplement

March 20009 Design and Construction Manual & Supplement

WAS AUTHORIZATION TO PROCEED VERBALLY GIVEN?
NO _x__ Receipt of this signed Notice authorizes the Vendor to begin work.

YES __ Who authorized the work, when, under what conditions or Iii'nitations, and for what scope:

Capital DeveEopment Board CPO/SPO CDB

Date: \\[RL\I 18 Date: /z-'// s




